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PROJECT DESCRIPTION 
Phase I of this project consists of PER and design of a 9 MGD surface 
water treatment plant on an approximately 20­acre site near Gannoway 
Lake (with opportunity  to expand to 22 MGD by 2025).     The PER will 
include  a  12 month  pilot  plant  study  for  treatment  process  evaluation, 
disinfection study, groundwater blending study, sludge dewatering study 
and  wetlands  permitting.  The  design  will  include  geotechnical  survey 
and system operation O&M manual development. 
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